



**HUBBELL, ROTH & CLARK, INC**  
Consulting Engineers

**Principals**  
George E. Hubbell  
Thomas E. Biehl  
Walter H. Alix  
Peter T. Roth  
Michael D. Waring  
Keith D. McCormack  
Curt A. Christeson  
Thomas M. Doran

**Senior Associates**  
Frederick C. Navarre  
Gary J. Tressel  
Lawrence R. Ancypa  
Kenneth A. Melchior  
Dennis M. Monsere  
Randal L. Ford  
David P. Wilcox  
Timothy H. Sullivan

**Chief Financial Officer**  
J. Bruce McFarland

**Associates**  
Thomas G. Maxwell  
Nancy M.D. Faught  
Jonathan E. Booth  
Michael C. MacDonald  
Marvin A. Olane  
Richard F. Beaubien  
William R. Davis  
Daniel W. Mitchell  
Jesse B. VanDeCreek  
Robert F. DeFrain  
Marshall J. Grazioli  
Thomas D. LaCross  
Dennis J. Benoit

**ADDENDUM NO. 2  
TO  
SPECIFICATIONS AND CONTRACT DOCUMENTS  
FOR  
BIG BEAVER ROAD AND I-75 SITE ENHANCEMENTS  
  
CITY OF TROY  
OAKLAND COUNTY, MICHIGAN**

Issued: August 6, 2009

HRC Job No. 20070831

**Intent:**

This Addendum No. 2 is issued prior to receipt of Bids to notify prospective bidders that the bid date for the project has been delayed indefinitely and until such time that an approval from MDOT and the FHWA is received. Upon receipt of their approval, the project will be re-advertised and bids will again be solicited. Current plan holders will be contacted and provided a set of the re-issued bid documents (if document revisions are required) at no additional cost.

If there are any questions or require any additional information, please contact the undersigned.

Prepared by

HUBBELL, ROTH & CLARK

Michael MacDonald , P.E.  
Associate

MM/mm